SUMMARY OF BIDS RECEIVED FOR STATE OF CALIFORNIA
BID DATE: November 3, 2010 PUMPING PLANT CONTROL SYSTEMS REHABILITATION CALIFORNIA NATURAL RESOURCES AGENCY
TIME: 2:00 PM SUTTER BYPASS DEPARTMENT OF WATER RESOURCES
PLACE: Sacramento, California FLOOD CONTROL FACILITIES
SPEC#  10-09 OPERATIONS AND MAINTENANCE
CONTR#: C51415 SUTTER COUNTY
BY: Ted Kress CALIFORNIA
Velluntini Corp. dba DanT Taylor and
ENGINEER'S Royal Electric Company F&H Construction Blocka Construction, Inc. Associates, Inc.
ESTIMATE 8481 Carbide Court 4945 E. Waterloo Road 4455 Enterprise Street 2960 Daimler Street
Sacramento, CA 95828 Stockton, CA 95215 Fremont, CA 94538 Santa Ana, CA 92705
No. Addendums: 4 (916) 226-2262 (209) 931-3738 (510) 657-3686 (949) 254-8016
Item Unit Unit Unit Unit Unit
No. Description Quantity|  Unit Price Total Price Total Price Total Price Total Price Total
1 Mobilization and Demobilization 1 JoB LUMP SUM $10,800.00 LUMP SUM|  $200,000.00 LUMP SUM $93,000.00 LUMP SUM|  $210,000.00 LUMP SUM $85,000.00
2 Selective Demolition 1 JoB LUMP SUM|  $146,000.00 LUMP SUM $40,000.00 LUMP SUM $30,000.00 LUMP SUM $14,000.00 LUMP SUM $27,561.64
3 Clearing and Grubbing 1| ACRE $7,160.00 $7,160.00 $3,200.00 $3,200.00 $4,000.00 $4,000.00 $42,000.00 $42,000.00 $9,952.82 $9,952.82
4 General Dewatering 1| JoB LUMP SUM $41,800.00 LUMP SUM $3,400.00 LUMP SUM $5,000.00 LUMP SUM $2,500.00 LUMP SUM $55,123.28
5 Excavation 555] CY $27.00 $14,985.00 $22.00 $12,210.00 $17.00 $9,435.00 $115.00 $63,825.00 $173.03 $96,031.65| x
6 Compacted Backfill 935 C¥ $41.00 $38,335.00 $22.00 $20,570.00 $22.00 $20,570.00 $80.00 $74,800.00 $91.87 $85,898.45| x
7 Pervious Backfill 62 CY $101.00 $6,262.00 $98.00 $6,076.00 $81.00 $5,022.00 $160.00 $9,920.00 $99.53 $6,170.86| x
7a _ |3/4Inch Crushed Rock 810| TON $35.00 $28,350.00 $50.00 $40,500.00 $47.00 $38,070.00 $65.00 $52,650.00 $114.84 $93,020.40| x
8 Rock Slope Protection sof ¢y $113.00 $5,650.00 $98.00 $4,900.00 $52.00 $2,600.00 $185.00 $9,250.00 $130.15 $6,507.50] x
9 Aggregate Base 60 TON $65.00 $3,900.00 $107.00 $6,420.00 $31.00 $1,860.00 $175.00 $10,500.00 $701.29 $42,077.40| x
10 |3 Foot Chain Link Fence 230] LF $51.00 $11,730.00 $67.00 $15,410.00 $45.00 $10,350.00 $90.00 $20,700.00 $58.19 $13,383.70| x
11 Seeding 2| ACRE $4,090.00 $8,180.00 $3,600.00 $7,200.00 $3,500.00 $7,000.00 $4,000.00 $8,000.00 $3,215.52 $6,431.04| x
12 Silt Fence 210] LF $10.00 $2,100.00 $4.20 $882.00 $3.00 $630.00 $7.50 $1,575.00 $26.03 $5,466.30| x
13 Rice Straw Mulch 2| ACRE $3,040.00 $6,080.00 $2,000.00 $4,000.00 $3,600.00 $7,200.00 $1,300.00 $2,600.00 $5,206.09 $10,412.18
14 |Fiber Rolls 900] LF $3.00 $2,700.00 $2.50 $2,250.00 $2.50 $2,250.00 $4.00 $3,600.00 $12.25 $11,025.00 x
15 Exclusion Fencing 3500 LF $11.50 $40,250.00 $7.50 $26,250.00 $3.00 $10,500.00 $6.00 $21,000.00 $16.84 $58,940.00 x
16 Concrete Reinforcing Steel 52,000 LB $1.60 $83,200.00 $1.30 $67,600.00 $1.00 $52,000.00 $1.00 $52,000.00 $1.79 $93,080.00 x
17 Masonry Reinforcing Steel 9,800] LB $1.00 $9,800.00 $0.90 $8,820.00 $0.85 $8,330.00 $0.75 $7,350.00 $0.90 $8,820.00] x
18 Concrete 380] CY $805.00]  $305,900.00 $860.00]  $326,800.00 $500.00 $190,000.00 $1,100.00|  $418,000.00 $169.96 $64,584.80 x
19 Slurry Backfill 48] cCY $323.00 $15,504.00 $282.00 $13,536.00 $270.00 $12,960.00 $350.00 $16,800.00 $148.53 $7,129.44| x
20 CMU wall 3320] SF $32.50]  $107,900.00 $38.00]  $126,160.00 $18.00 $59,760.00 $20.00 $66,400.00 $27.67 $91,864.40 x
21 Level Sensors 1 JoB LUMP SUM $11,100.00 LUMP SUM $9,400.00 LUMP SUM $30,000.00 LUMP SUM $10,000.00 LUMP SUM $6,584.65
22 Grounding Cable, Bare Copper, 500 kcmil, 19 Strand 6500 LF $19.00]  $123,500.00 $17.40|  $113,100.00 $17.00 $110,500.00 $23.00]  $149,500.00 $33.39|  $217,035.00] x
23 Grounding Cable, Bare Copper, No. 4/0 AWG, 19 Strand 260 LF $9.60 $2,496.00 $29.00 $7,540.00 $6.50 $1,690.00 $12.00 $3,120.00 $13.86 $3,603.60] x
24 Grounding Cable, Bare Copper, No. 4 AWG, 7 Strand 300 LF $3.40 $1,020.00 $2.03 $609.00 $3.00 $900.00 $3.00 $900.00 $3.97 $1,191.00] x
25 Grounding Cable, Bare Copper, No. 8 AWG, 7 Strand 100] LF $2.50 $250.00 $1.43 $143.00 $3.00 $300.00 $1.00 $100.00 $7.36 $736.00{ x
26 Grounding Cable, Bare Copper, Solid, No. 10 AWG 100] LF $2.40 $240.00 $1.04 $104.00 $2.00 $200.00 $0.75 $75.00 $6.0921 $609.21
27 Grounding Cable, Bare Copper, Solid, No. 12 AWG 100] LF $2.20 $220.00 $0.56 $56.00 $1.25 $125.00 $0.50 $50.00 $4.0201 $402.01
28  |Welded Ground Connection 402] EA $110.00 $44,220.00 $136.00 $54,672.00 $77.00 $30,954.00 $80.00 $32,160.00 $149.99 $60,295.98 x
29 Flush Grounding Plate 26 EA $230.00 $5,980.00 $168.00 $4,368.00 $141.00 $3,666.00 $100.00 $2,600.00 $120.42 $3,130.92| x
30 |Bolted Ground Connection 109] EA $119.00 $12,971.00 $61.00 $6,649.00 $70.00 $7,630.00 $50.00 $5,450.00 $91.97 $10,024.73| x
31 Cable Fitting 109] EA $168.00 $18,312.00 $46.00 $5,014.00 $86.00 $9,374.00 $50.00 $5,450.00 $89.80 $9,788.20| x
32 Conductive Grout 2,700] CF $59.50]  $160,650.00 $25.00 $67,500.00 $12.00 $32,400.00 $55.00]  $148,500.00 $156.68|  $423,036.00| x
33 Ground Rod 9 EA $159.00 $14,310.00 $99.00 $8,910.00 $112.00 $10,080.00 $175.00 $15,750.00 $93.66 $8,429.40| x
34 |Technical Personnel 250| Person $213.00 $53,250.00 $95.00 $23,750.00 $104.00 $26,000.00 $50.00 $12,500.00 $272.86 $68,215.00 x
35 Cable — No. 600 kemil, 1 Conductor Power Cable 1450] LF $36.50 $52,925.00 $21.60 $31,320.00 $21.00 $30,450.00 $45.00 $65,250.00 $44.37 $64,336.50 x
36 Cable — No. 500 kemil, 1 Conductor Power Cable 1325 LF $31.00 $41,075.00 $19.30 $25,572.50 $16.00 $21,200.00 $35.00 $46,375.00 $34.18 $45,288.50 x
37 Cable — No. 350 kemil, 1 Conductor Power Cable 10001 LF $23.00 $23,000.00 $16.50 $16,500.00 $10.50 $10,500.00 $22.00 $22,000.00 $24.10 $24,100.00 x
38 Cable — No. 4/0 AWG, 1 Conductor Power Cable 75| LF $15.00 $1,125.00 $26.00 $1,950.00 $6.00 $450.00 $18.00 $1,350.00 $15.72 $1,179.00] x
39 Cable — No. 2/0 AWG, 1 Conductor Power Cable 375 LF $10.00 $3,750.00 $5.80 $2,175.00 $5.00 $1,875.00 $14.00 $5,250.00 $9.78 $3,667.50] x
40 Cable — No. 2 AWG, 1 Conductor Power Cable 100] LF $6.20 $620.00 $3.30 $330.00 $3.00 $300.00 $10.00 $1,000.00 $5.1116 $511.16
41 Cable — No. 12 AWG, 1 Conductor Power Cable 1250] LF $3.00 $3,750.00 $0.59 $737.50 $1.20 $1,500.00 $1.00 $1,250.00 $0.57 $712.50| x
42 Cable — No. 12 AWG, 2 Conductor Control Cable 650[ LF $3.30 $2,145.00 $1.51 $981.50 $3.00 $1,950.00 $3.00 $1,950.00 $8.71 $5,661.50] x
43 Cable — No. 14 AWG, 4 Conductor Control Cable 170] LF $3.30 $561.00 $2.06 $350.20 $3.00 $510.00 $3.00 $510.00 $14.63 $2,487.10] x
44 Cable — No. 14 AWG, 2 Conductor Control Cable 100] LF $3.10 $310.00 $1.37 $137.00 $2.00 $200.00 $1.50 $150.00 $20.701 $2,070.10
45 Cable — Category 6 100] LF $7.20 $720.00 $3.20 $320.00 $3.00 $300.00 $2.50 $250.00 $10.9144 $1,091.44
46 Insulated Wire for Lighting — No. 10 AWG, Solid Copper 100 LF $2.10 $210.00 $1.24 $124.00 $1.50 $150.00 $1.00 $100.00 $4.3749 $437.49
47 Insulated Wire for Lighting — No. 12 AWG, Solid Copper 50| LF $1.80 $90.00 $1.24 $62.00 $1.00 $50.00 $1.00 $50.00 $0.53 $26.50] x
48 Wiring Modifications 2] DAY $1,830.00 $3,660.00 $760.00 $1,520.00 $1,380.00 $2,760.00 $1,750.00 $3,500.00 $2,182.88 $4,365.76
49 dekeick dekeick dekeick Feekk| Fokokok Fkkk Fkkk Fokokok
50 Pullbox i JOB LUMP SUM $14,100.00 LUMP SUM $940.00 LUMP SUM $1,150.00 LUMP SUM $3,500.00 LUMP SUM $14,134.16
51 Junction Box with Cover Plates 1| JoB LUMP SUM $4,553.00 LUMP SUM $450.00 LUMP SUM $1,050.00 LUMP SUM $500.00 LUMP SUM $15,498.46
52 Conduit — 3/4 Inch Diameter Rigid Metal Conduit (RMC) 750 LR $11.00 $8,250.00 $7.60 $5,700.00 $9.00 $6,750.00 $5.00 $3,750.00 $5.06 $3,795.00] x
53 Conduit — 1-1/2 Inch Diameter Rigid Metal Conduit 70 LF $14.50 $1,015.00 $15.70 $1,099.00 $20.00 $1,400.00 $15.00 $1,050.00 $12.43 $870.10| x
54 Conduit — 2-1/2 Inch Diameter Rigid Metal Conduit 110] LF $22.50 $2,475.00 $27.00 $2,970.00 $43.00 $4,730.00 $20.00 $2,200.00 $30.74 $3,381.40| x
55 Conduit — 4 Inch Diameter Rigid Metal Conduit (RMC) 310 LF $42.50 $13,175.00 $52.00 $16,120.00 $62.00 $19,220.00 $30.00 $9,300.00 $59.70 $18,507.00 x
56 Conduit — 1-1/2 Inch PVC Schedule 80 225| LF $9.00 $2,025.00 $7.00 $1,575.00 $8.00 $1,800.00 $15.00 $3,375.00 $27.69 $6,230.25| x
57 Conduit — 2 Inch PVC Schedule 80 450] LR $11.00 $4,950.00 $19.90 $8,955.00 $14.00 $6,300.00 $21.00 $9,450.00 $36.18 $16,281.00| x
58 Conduit — 2-1/2 Inch PVC Schedule 80 200] LF $13.00 $2,600.00 $10.80 $2,160.00 $19.00 $3,800.00 $25.00 $5,000.00 $58.43 $11,686.00| x
59 dekeick dekeick dekeick Feekk| Fokokok Fkkk Fkkk Fkokok
60  |Conduit—4 Inch PVC Schedule 80 800] LF $25.50 $20,400.00 $35.00 $28,000.00 $33.00 $26,400.00 $60.00 $48,000.00 $98.68 $78,944.00 x
61 Conduit — 3/4 Inch Liquid-tight Flexible Metal Conduit 85| LF $10.00 $850.00 $17.10 $1,453.50 $20.00 $1,700.00 $15.00 $1,275.00 $5.33 $453.05| x
62 Conduit — 1-1/2 Inch Liquid-tight Flexible Metal Conduit 25| LF $24.00 $600.00 $27.00 $675.00 $29.00 $725.00 $25.00 $625.00 $11.24 $281.00| x
63 Conduit — 2-1/2 Inch Liquid-tight Flexible Metal Conduit 25| LF $38.00 $950.00 $86.00 $2,150.00 $70.00 $1,750.00 $40.00 $1,000.00 $22.97 $574.25| x
64 Conduit — 3/4 Inch Intermediate Metal Conduit (IMC) 1375 LF $10.00 $13,750.00 $5.30 $7,287.50 $7.00 $9,625.00 $5.00 $6,875.00 $3.34 $4,592.50| x
65 Warning Tape 4,000 LF $0.33 $1,320.00 $0.31 $1,240.00 $0.20 $800.00 $0.50 $2,000.00 $0.12 $480.00 x
66 Wiring Devices 1| JoB LUMP SUM $4,200.00 LUMP SUM $100.00 LUMP SUM $1,320.00 LUMP SUM $750.00 LUMP SUM $14,974.57
66a _|Electrical Utility Services 1| Jos LUMP SUM $81,400.00 LUMP SUM|  $108,000.00 LUMP SUM $65,000.00 LUMP SUM|  $325,000.00 LUMP SUM|  $160,776.24
67 Diesel Engine Generator Set — Pumping Plant No. 1 i EA $165,900.00|  $165,900.00 $161,000.00|  $161,000.00 $170,000.00 $170,000.00 $150,000.00|  $150,000.00 $182,213.08|  $182,213.08
68 Diesel Engine Generator Set — Pumping Plant No. 2 1 EA $330,600.00[  $330,600.00 $340,000.00|  $340,000.00 $336,000.00 $336,000.00 $315,000.00|  $315,000.00 $382,356.53|  $382,356.53
69 Diesel Engine Generator Set — Pumping Plant No. 3 i EA $106,400.00|  $106,400.00 $126,000.00]  $126,000.00 $134,000.00 $134,000.00 $125,000.00]  $125,000.00 $143,571.66]  $143,571.66
70 Diesel Engine Generator Set — Weir Gate No. 2 i EA $39,800.00 $39,800.00 $49,000.00 $49,000.00 $60,000.00 $60,000.00 $65,000.00 $65,000.00 $62,013.69 $62,013.69
71 Nonsegregated 3 Phase Bus 15[ LF $1,970.00 $29,550.00 $1,420.00 $21,300.00 $590.00 $8,850.00 $3,000.00 $45,000.00 $5,455.39 $81,830.85| x
72 |Automatic Transfer Switch for Diesel Engine Generator 1| EA $49,700.00) $49,700.00 $33,000.00 $33,000.00 $37,000.00 $37,000.00 $37,500.00 $37,500.00 $46,970.16 $46,970.16
Set - Pumping Plant No. 1
73 |Automatic Transfer Switch for Diesel Engine Generator 1| EA $77,200.00 $77,200.00 $102,000.00]  $102,000.00 $127,000.00 $127,000.00 $130,000.00]  $130,000.00 $144,883.34|  $144,883.34
Set - Pumping Plant No. 2
74 |Automatic Transfer Switch for Diesel Engine Generator 1| EA $196,100.00|  $196,100.00 $26,000.00 $26,000.00 $27,000.00 $27,000.00 $27,500.00 $27,500.00 $36,401.38 $36,401.38
Set - Pumping Plant No. 3
75 Load Bank for Diesel Engine Generator Set - 1| EA $23,000.00 $23,000.00 $30,000.00 $30,000.00 $25,000.00 $25,000.00 $30,000.00 $30,000.00 $34,834.85 $34,834.85
Pumping Plant No. 1
76 Load Bank for Diesel Engine Generator Set - 1| EA $29,900.00) $29,900.00 $35,000.00 $35,000.00 $30,000.00 $30,000.00 $36,000.00 $36,000.00 $41,495.58 $41,495.58
Pumping Plant No. 2
77 Load Bank for Diesel Engine Generator Set - 1| EA $36,800.00 $36,800.00 $24,100.00 $24,100.00 $20,000.00 $20,000.00 $25,000.00 $25,000.00 $28,135.84 $28,135.84
Pumping Plant No. 3
78 Metal-Enclosed Switchgear 1| Jos LUMP SUM|  $1,299,400.00 LUMP SUM| _$1,070,000.00 LUMP SUM|  $1,147,554.00 LUMP SUM|  $800,000.00 LUMP SUM|  $931,363.01
79 Switchgear Tools, Accessories, and Spare Parts 1| Jos LUMP SUM $13,600.00 LUMP SUM $58,000.00 LUMP SUM $56,800.00 LUMP SUM $15,000.00 LUMP SUM $61,848.32
80 Panelboard 1 Phase, 125 Vdc 4 EA $3,670.00 $14,680.00 $1,900.00 $7,600.00 $800.00 $3,200.00 $2,500.00 $10,000.00 $2,214.72 $8,858.88| x
81  |Panelboard 3 Phase, 208/120 Vac 3| EA $4,440.00 $13,320.00 $910.00 $2,730.00 $2,500.00 $7,500.00 $1,000.00 $3,000.00 $2,414.81 $7,244.43| x
82 Lighting Fixture Type A | EA $489.00 $3,423.00 $530.00 $3,710.00 $105.00 $735.00 $500.00 $3,500.00 $1,590.78 $11,135.46| x
83 Lighting Fixture Type B 9 EA $489.00 $4,401.00 $480.00 $4,320.00 $740.00 $6,660.00 $400.00 $3,600.00 $1,050.51 $9,454.59| x
84 Lighting Fixture Type C 3 EA $489.00 $1,467.00 $480.00 $1,440.00 $210.00 $630.00 $200.00 $600.00 $1,674.15 $5,022.45
85 Communication System 1| JoB LUMP SUM $411,700.00 LUMP SUM|  $140,000.00 LUMP SUM $147,000.00 LUMP SUM|  $150,000.00 LUMP SUM $81,858.08
86 SCADA System 1| Jos LUMP SUM|  $358,000.00 LUMP SUM|  $702,000.00 LUMP SUM $752,000.00 LUMP SUM|  $475,000.00 LUMP SUM|  $577,554.21
87 Prefabricated Control Buildings — Pumping Plant No. 1 1| JoB LUMP SUM $82,400.00 LUMP SUM|  $156,000.00 LUMP SUM $284,000.00 LUMP SUM|  $165,000.00 LUMP SUM $41,838.57
88 Prefabricated Control Buildings — Pumping Plant No. 2 1| JoB LUMP SUM|  $127,700.00 LUMP SUM|  $180,000.00 LUMP SUM $313,000.00 LUMP SUM|  $200,000.00 LUMP SUM $50,024.38
89 Prefabricated Control Buildings — Pumping Plant No. 3 1| JoB LUMP SUM $82,400.00 LUMP SUM|  $156,000.00 LUMP SUM $284,000.00 LUMP SUM|  $165,000.00 LUMP SUM $41,838.57
90 [Training Programs 5| DAY $2,980.00 $14,900.00 $5,000.00 $25,000.00 $1,600.00 $8,000.00 $3,000.00 $15,000.00 $16,077.62 $80,388.10
Total $5,168,000.00 $4,963,153.70 $5,046,000.00 $5,057,960.00 $5,292,092.60
DVBE Incentive $0.00 $0.00 -$100,000.00 $0.00
Adjusted Total for Bid Evaluation Order $4,963,153.70| x $5,046,000.00 $4,957,960.00 $5,292,092.60 x
TEN PERCENT (10%) OF THE  |TEN PERCENT (10%) OF THE  |TEN PERCENT (10%) OF THE  |TEN PERCENT (10%) OF THE
Guarantee AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID
Liberty Mutual Insurance Company |Travelers Casualty and Surety Liberty Mutual Insurance Company |Ullico Casualty Company
Surety Company of America
Comments X Denotes corrected figure AWARDED: November 22, 2010.
Contractor is low bidder due to
DVBE incentive.
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SUMMARY OF BIDS RECEIVED FOR STATE OF CALIFORNIA

BID DA November 3, 2010 PUMPING PLANT CONTROL SYSTEMS REHABILITATION CALIFORNIA NATURAL RESOURCES AGENCY
TIME: 2:00 PM SUTTER BYPASS DEPARTMENT OF WATER RESOURCES
PLACE Sacramento, California FLOOD CONTROL FACILITIES
SPEC.#10-09 OPERATIONS AND MAINTENANCE
CONTF C51415 SUTTER COUNTY
BY:  Ted Kress CALIFORNIA
RTA Construction /
ENGINEER'S Roebbelen Contracting, Inc. Proven Management, Inc. GSE Construction Company, Inc. Ray Toney JV
ESTIMATE 1241 Hawks Flight Court 712 Sansome Street 6950 Preston Avenue 9614 Tanqueray Court
El Dorado Hills, CA 95762 San Francisco, CA 94111 Livermore, CA 94551 Redding, CA 96003
No. Addendums: 4 (916) 939-4000 (415) 421-9500 (925) 447-0292 (530) 223-1100
Item Unit Unit Unit Unit Unit
No. Description Quantityl  Unit Price Total Price Total Price Total Price Total Price Total
1 [Mobilization and Demobilization 1] JOB | LUMPSUM $10,800.00 LUMP SUM $32,249.00 LUMP SUM $25,000.00 LUMP SUM $158,911.00 LUMP SUM $35,000.00
2 _|Selective Demolition 1] JOB | LUMPSUM|  $146,000.00 LUMP SUM $65,195.00 LUMP SUM $50,000.00 LUMP SUM $33,713.00 LUMP SUM $150,000.00
3 [Clearing and Grubbing 1| ACRE $7,160.00 $7,160.00 $10,763.00 $10,763.00 $5,000.00 $5,000.00 $6,427.00 $6,427.00 $6,000.00 $6,000.00
4 |General Dewatering 1) JOB | LUMPSUM $41,800.00 LUMP SUM $8,063.00 LUMP SUM $8,000.00 LUMP SUM $9,854.00 LUMP SUM $8,000.00
5 [Excavation 585) CY $27.00 $14,985.00 $46.33 $25,713.15 $14.00 $7,770.00 $26.00 $14,430.00 $52.00 $28,860.00
6 |Compacted Backfill 935 cCv $41.00 $38,335.00 $34.53 $32,285.55 $26.00 $24,310.00 $46.00 $43,010.00 $46.00 $43,010.00
7 [Pervious Backfill 62| CY $101.00 $6,262.00 $81.00 $5,022.00 $250.00 $15,500.00 $74.00 $4,588.00 $150.00 $9,300.00
7a_ |3/4 Inch Crushed Rock 810] TON $35.00 $28,350.00 $32.00 $25,920.00 $50.00 $40,500.00 $39.00 $31,590.00 $70.00 $56,700.00
8 |Rock Slope Protection 50| ¢y $113.00 $5,650.00 $81.00 $4,050.00 $185.00 $9,250.00 $142.00 $7,100.00 $114.00 $5,700.00
9 [Aggregate Base 60| TON $65.00 $3,900.00 $358.73 $21,523.80 $53.00 $3,180.00 $32.00 $1,920.00 $60.00 $3,600.00
10 |3 Foot Chain Link Fence 230) LF $51.00 $11,730.00 $125.73 $28,917.90 $70.00 $16,100.00 $44.00 $10,120.00 $60.00 $13,800.00
11 [Seeding 2| ACRE $4,090.00 $8,180.00 $3,348.00 $6,696.00 $5,500.00 $11,000.00 $4,353.00 $8,706.00 $3,700.00 $7,400.00
12 [Silt Fence 210) LF $10.00 $2,100.00 $4.63 $972.30 $10.00 $2,100.00| x $8.00 $1,680.00 $4.50 $945.00
13 [Rice Straw Mulch 2| ACRE $3,040.00 $6,080.00 $1,350.00 $2,700.00 $1,700.00 $3,400.00 $1,374.00 $2,748.00 $2,000.00 $4,000.00
14 [Fiber Rolls 900) LF $3.00 $2,700.00 $2.40 $2,160.00 $8.00 $7,200.00 $4.10 $3,690.00 $3.00 $2,700.00
15 [Exclusion Fencing 3500) LF $11.50 $40,250.00 $10.78 $37,730.00 $10.00 $35,000.00 $6.10 $21,350.00 $8.00 $28,000.00
16 [Concrete Reinforcing Steel 52000) LB $1.60 $83,200.00 $1.61 $83,720.00 $1.50 $78,000.00 $0.96 $49,920.00 $1.00 $52,000.00
17 |Masonry Reinforcing Steel 9800) LB $1.00 $9,800.00 $0.55 $5,390.00 $1.00 $9,800.00 $0.60 $5,880.00 $1.00 $9,800.00
18 |Concrete 380 CvY $805.00]  $305,900.00 $918.94|  $349,197.20 $650.00 $247,000.00 $639.00 $242,820.00 $925.00 $351,500.00
19 |Slurry Backiil 48| Cy $323.00 $15,504.00 $129.58 $6,219.84 $300.00 $14,400.00 $206.00 $9,888.00 $190.00 $9,120.00
20 |CMU Wall 3320] SF $32.50]  $107,900.00 $37.45|  $124,334.00 $25.00 $83,000.00 $17.50 $58,100.00 $22.00 $73,040.00
21 [Level Sensors 1| JOB | LUMP SUM $11,100.00 LUMP SUM $21,600.00 LUMP SUM $14,000.00 LUMP SUM $8,447.00 LUMP SUM $16,000.00
22 _|Grounding Cable, Bare Copper, 500 kemil, 19 Strand 6500] LF $19.00]  $123,500.00 $10.80 $70,200.00 $27.00|  $175,500.00 $40.20 $261,300.00 $28.00 $182,000.00
23 |Grounding Cable, Bare Copper, No. 4/0 AWG, 19 Strand 260) LF $9.60 $2,496.00 $4.98 $1,294.80 $30.00 $7,800.00| x $51.70 $13,442.00 $13.00 $3,380.00
24 _|Grounding Cable, Bare Copper, No. 4 AWG, 7 Strand 300 LF $3.40 $1,020.00 $1.26 $378.00 $29.00 $8,700.00 $41.50 $12,450.00 $6.00 $1,800.00
25 |Grounding Cable, Bare Copper, No. 8 AWG, 7 Strand 100 LF $2.50 $250.00 $0.54 $54.00 $31.00 $3,100.00 $93.20 $9,320.00 $5.00 $500.00
26 |Grounding Cable, Bare Copper, Solid, No. 10 AWG 100) LF $2.40 $240.00 $0.43 $43.00 $29.00 $2,900.00 $71.90 $7,190.00 $5.00 $500.00
27 |Grounding Cable, Bare Copper, Solid, No. 12 AWG 00| LF $2.20 $220.00 $0.36 $36.00 $29.00 $2,900.00 $71.90 $7,190.00 $5.00 $500.00
28 |Welded Ground Connection 402) EA $110.00 $44,220.00 $57.76 $23,219.52 $73.00 $29,346.00 $40.00 $16,080.00 $89.00 $35,778.00
29 |Flush Grounding Plate 26| EA $230.00 $5,980.00 $109.04 $2,835.04 $11.00 $286.00 $380.00 $9,880.00 $335.00 $8,710.00
30 |Bolted Ground Connection 109 EA $119.00 $12,971.00 $48.55 $5,291.95 $20.00 $2,180.00 $82.00 $8,938.00 $47.00 $5,123.00
31 |Cable Fitting 109] EA $168.00 $18,312.00 $68.37 $7,452.33 $1,700.00 $185,300.00 $82.00 $8,938.00 $96.00 $10,464.00
32 |Conductive Grout 2700) CF $59.50|  $160,650.00 $22.22 $59,994.00 $45.00 $121,500.00 $47.50 $128,250.00 $67.00 $180,900.00
33 |Ground Rod 9| EA $159.00 $14,310.00 $45.90 $4,131.00 $132.00 $11,880.00 $153.00 $13,770.00 $80.00 $7,200.00
34 |Technical Personnel 250| Person $213.00 $53,250.00 $203.04 $50,760.00 $131.00 $32,750.00 $301.50 $75,375.00 $460.00 $115,000.00
35 _|Cable — No. 600 kemil, 1 Conductor Power Cable 1450 LF $36.50 $52,925.00 $27.56 $39,962.00 $161.00 $233,450.00 $33.80 $49,010.00 $29.00 $42,050.00
36 |Cable — No. 500 kemil, 1 Conductor Power Cable 1325 LF $31.00 $41,075.00 $6.79 $8,996.75| x $22.00 $29,150.00 $29.00 $38,425.00 $23.00 $30,475.00
37__|Cable — No. 350 kemil, 1 Conductor Power Cable 1000f LF $23.00 $23,000.00 $19.71 $19,710.00 $17.00 $17,000.00 $27.90 $27,900.00 $16.00 $16,000.00
38 |Cable — No. 4/0 AWG, 1 Conductor Power Cable 75| LF $15.00 $1,125.00 $34.56 $2,592.00 $31.00 $2,325.00 $86.00 $6,450.00 $11.00 $825.00
39 _|Cable — No. 2/0 AWG, 1 Conductor Power Cable 375| LF $10.00 $3,750.00 $8.64 $3,240.00 $14.00 $5,250.00 $23.00 $8,625.00 $7.00 $2,625.00
40 [Cable — No. 2 AWG, 1 Conductor Power Cable 100) LF $6.20 $620.00 $49.68 $4,968.00 $21.00 $2,100.00 $57.60 $5,760.00 $4.00 $400.00
41 [Cable —No. 12 AWG, 1 Conductor Power Cable 1250 LF $3.00 $3,750.00 $2.07 $2,587.50 $4.00 $5,000.00 $5.00 $6,250.00 $1.00 $1,250.00
42 [Cable — No. 12 AWG, 2 Conductor Control Cable 650 LF $3.30 $2,145.00 $1.99 $1,293.50 $8.00 $5,200.00 $10.60 $6,890.00 $2.00 $1,300.00
43 _[Cable —No. 14 AWG, 4 Conductor Control Cable 170| LF $3.30 $561.00 $2.22 $377.40 $15.00 $2,550.00 $33.60 $5,712.00 $3.00 $510.00
44 [Cable — No. 14 AWG, 2 Conductor Control Cable 100 LF $3.10 $310.00 $2.70 $270.00 $21.00 $2,100.00 $52.70 $5,270.00 $3.00 $300.00
45 |Cable — Category 6 100] LF $7.20 $720.00 $2.43 $243.00 $21.00 $2,100.00 $57.00 $5,700.00 $2.00 $200.00
46 |Insulated Wire for Lighting — No. 10 AWG, Solid Copper 100) LF $2.10 $210.00 $0.64 $64.00 $10.00 $1,000.00 $52.70 $5,270.00 $2.00 $200.00
47 |Insulated Wire for Lighting — No. 12 AWG, Solid Copper 50 LF $1.80 $90.00 $0.74 $37.00 $19.00 $950.00 $103.10 $5,155.00 $2.00 $100.00
48 |Wiring Modifications 2| DAY $1,830.00 $3,660.00 $1,080.00 $2,160.00 $1,700.00 $3,400.00 $5,962.00 $11,924.00 $2,000.00 $4,000.00
49 [ e I $0.00 X X
50 |Pullbox 1 JoB LUMP SUM $14,100.00 LUMP SUM $1,556.00 LUMP SUM $3,725.00 LUMP SUM $43,332.00 LUMP SUM $5,000.00
51 |Junction Box with Cover Plates 1] JOB | LUMPSUM $4,553.00 LUMP SUM $2,592.00 LUMP SUM $8,500.00 LUMP SUM $10,970.00 LUMP SUM $8,000.00
52 |Conduit — 3/4 Inch Diameter Rigid Metal Conduit (RMC) 750 LF $11.00 $8,250.00 $10.80 $8,100.00 $20.00 $15,000.00 $11.10 $8,325.00 $16.00 $12,000.00
53 |Conduit — 1-1/2 Inch Diameter Rigid Metal Conduit (RMC) 70| LF $14.50 $1,015.00 $20.06 $1,404.20 $29.00 $2,030.00 $27.40 $1,918.00 $32.00 $2,240.00
54 |Conduit — 2-1/2 Inch Diameter Rigid Metal Conduit (RMC) 110) LF $22.50 $2,475.00 $33.38 $3,671.80 $34.00 $3,740.00 $18.60 $2,046.00 $51.00 $5,610.00
55 |Conduit — 4 Inch Diameter Rigid Metal Conduit (RMC) 310 LF $42.50 $13,175.00 $73.16 $22,679.60 $56.00 $17,360.00 $79.90 $24,769.00 $105.00 $32,550.00
56 |Conduit — 1-1/2 Inch PVC Schedule 80 225 LF $9.00 $2,025.00 $4.08 $918.00 $15.00 $3,375.00 $42.00 $9,450.00 $33.00 $7,425.00
57 _|Conduit — 2 Inch PVC Schedule 80 450 LF $11.00 $4,950.00 $7.20 $3,240.00 $17.00 $7,650.00 $8.70 $3,915.00 $25.00 $11,250.00
58 |Conduit — 2-1/2 Inch PVC Schedule 80 200 LF $13.00 $2,600.00 $8.10 $1,620.00 $18.00 $3,600.00 $10.90 $2,180.00 $40.00 $8,000.00
59 | i $0.00
60 |Conduit — 4 Inch PVC Schedule 80 800) LF $25.50 $20,400.00 $28.35 $22,680.00 $22.00 $17,600.00 $16.40 $13,120.00 $40.00 $32,000.00
61 |Conduit — 3/4 Inch Liquid-tight Flexible Metal Conduit (LFMC) 85 LF $10.00 $850.00 $48.28 $4,103.80 $10.00 $850.00 $15.00 $1,275.00 $24.00 $2,040.00
62 |Conduit — 1-1/2 Inch Liquid-tight Flexible Metal Conduit (LFMC) 25 LF $24.00 $600.00 $146.88 $3,672.00 $20.00 $500.00 $37.00 $925.00 $50.00 $1,250.00
63 |Conduit — 2-1/2 Inch Liquid-tight Flexible Metal Conduit (LFMC) 25| LF $38.00 $950.00 $578.88 $14,472.00 $35.00 $875.00 $194.00 $4,850.00 $215.00 $5,375.00
64 |Conduit — 3/4 Inch Intermediate Metal Conduit (IMC) 1375 LF $10.00 $13,750.00 $11.23 $15,441.25 $18.00 $24,750.00 $14.00 $19,250.00 $12.00 $16,500.00
65 |Warning Tape 4000[ LF $0.33 $1,320.00 $0.20 $800.00 $1.00 $4,000.00 $0.67 $2,680.00 $0.25 $1,000.00
66 |Wiring Devices 1f JoB LUMP SUM $4,200.00 LUMP SUM $5,400.00 LUMP SUM $1,600.00 LUMP SUM $17,311.00 LUMP SUM $3,000.00
66a_|Electrical Utility Services 1) JOB | LUMPSUM $81,400.00 LUMP SUM $243,000.00 LUMP SUM $2,500.00 LUMP SUM $246,829.00 LUMP SUM $185,000.00
67 _|Diesel Engine Generator Set — Pumping Plant No. 1 1) EA | $165900.00,  $165,900.00 $246,781.00 $246,781.00 $190,000.00 $190,000.00 $189,970.00 $189,970.00 $182,000.00 $182,000.00
68 |Diesel Engine Generator Set — Pumping Plant No. 2 1] EA ]$330600.00]  $330,600.00 $346,411.00|  $346,411.00 $355,000.00 $355,000.00 $252,997.00 $252,997.00 $362,500.00 $362,500.00
69 |Diesel Engine Generator Set — Pumping Plant No. 3 1) EA | $106,400.00,  $106,400.00 $208,171.00 $208,171.00 $155,000.00 $155,000.00 $163,559.00 $163,559.00 $158,000.00 $158,000.00
70 |Diesel Engine Generator Set — Weir Gate No. 2 1 EA $39,800.00 $39,800.00 $73,440.00 $73,440.00 $60,000.00 $60,000.00 $83,757.00 $83,757.00 $53,000.00 $53,000.00
71 |Nonsegregated 3 Phase Bus 15[ LF $1,970.00 $29,550.00 $3,780.00 $56,700.00 $4,500.00 $67,500.00 $1,463.00 $21,945.00 $4,500.00 $67,500.00
72 |Automatic Transfer Switch for Diesel Engine Generator Set - 1| EA $49,700.00 $49,700.00 $48,600.00 $48,600.00 $41,500.00 $41,500.00 $36,487.00 $36,487.00 $50,000.00 $50,000.00
Pumping Plant No. 1
73 |Automatic Transfer Switch for Diesel Engine Generator Set - 1| EA $77,200.00 $77,200.00 $127,440.00]  $127,440.00 $117,000.00 $117,000.00 $110,689.00 $110,689.00 $132,000.00 $132,000.00
Pumping Plant No. 2
74 | Automatic Transfer Switch for Diesel Engine Generator Set - 1| EA | $196,100.00]  $196,100.00 $39,960.00 $39,960.00 $34,000.00 $34,000.00 $28,522.00 $28,522.00 $40,000.00 $40,000.00
Pumping Plant No. 3
75 |Load Bank for Diesel Engine Generator Set - 1| EA $23,000.00 $23,000.00 $32,400.00 $32,400.00 $36,000.00 $36,000.00 $32,307.00 $32,307.00 $22,000.00 $22,000.00
Pumping Plant No. 1
76 |Load Bank for Diesel Engine Generator Set - il EA $29,900.00 $29,900.00 $37,800.00 $37,800.00 $42,000.00 $42,000.00 $38,231.00 $38,231.00 $28,000.00 $28,000.00
Pumping Plant No. 2
77 |Load Bank for Diesel Engine Generator Set - 1| EA $36,800.00 $36,800.00 $27,000.00 $27,000.00 $30,000.00 $30,000.00 $26,274.00 $26,274.00 $18,000.00 $18,000.00
Pumping Plant No. 3
78 |Metal-Enclosed Switchgear 1) JOB | LUMPSUM| $1,299,400.00 LUMP SUM $907,200.00 LUMP SUM|  $1,262,000.00 LUMP SUM|  $1,227,588.00 LUMP SUM|  $1,645,000.00
79 _|Switchgear Tools, Accessories, and Spare Parts 1] JoB LUMP SUM $13,600.00 LUMP SUM $62,640.00 LUMP SUM $65,000.00 LUMP SUM $67,922.00 LUMP SUM $9,000.00
80 |Panelboard 1 Phase, 125 Vdc 4 EA $3,670.00 $14,680.00 $1,836.00 $7,344.00 $2,700.00 $10,800.00 $2,767.00 $11,068.00 $2,400.00 $9,600.00
81 |Panelboard 3 Phase, 208/120 Vac 3[ EA $4,440.00 $13,320.00 $648.00 $1,944.00 $5,500.00 $16,500.00 $1,555.00 $4,665.00 $1,500.00 $4,500.00
82 |Lighting Fixture Type A | EA $489.00 $3,423.00 $540.00 $3,780.00 $1,600.00 $11,200.00 $594.00 $4,158.00 $600.00 $4,200.00
83 |Lighting Fixture Type B 9| EA $489.00 $4,401.00 $408.00 $3,672.00 $1,600.00 $14,400.00 $567.00 $5,103.00 $725.00 $6,525.00
84 |Lighting Fixture Type C 3[ EA $489.00 $1,467.00 $234.00 $702.00 $400.00 $1,200.00 $775.00 $2,325.00 $550.00 $1,650.00
85 |Communication System 1f JoB LUMP SUM|  $411,700.00 LUMP SUM $162,000.00 LUMP SUM $140,000.00 LUMP SUM $36,640.00 LUMP SUM $57,500.00
86 [SCADA System 1) JOB | LUMPSUM|  $358,000.00 LUMP SUM $540,000.00 LUMP SUM $730,000.00 LUMP SUM|  $1,007,741.00 LUMP SUM $475,000.00
87 _|Prefabricated Control Buildings — Pumping Plant No. 1 1 JoB LUMP SUM $82,400.00 LUMP SUM $270,000.00 LUMP SUM $175,000.00 LUMP SUM $173,060.00 LUMP SUM $178,000.00
88 |Prefabricated Control Buildings — Pumping Plant No. 2 1| Jos LUMP SUM $127,700.00 LUMP SUM $270,000.00 LUMP SUM $203,000.00 LUMP SUM $199,101.00 LUMP SUM $200,000.00
89 |Prefabricated Control Buildings — Pumping Plant No. 3 1 JoB LUMP SUM $82,400.00 LUMP SUM $270,000.00 LUMP SUM $176,000.00 LUMP SUM $173,603.00 LUMP SUM $180,000.00
90 [Training Programs 5[ DAY $2,980.00 $14,900.00 $16,200.00 $81,000.00 $3,900.00 $19,500.00 $2,734.00 $13,670.00 $23,000.00 $115,000.00
Total $5,392,948.18 $5,675,482.00 $5,819,883.00 $5,903,780.00
DVBE Incentive $0.00 $0.00 $0.00 $0.00
Adjusted Total for Bid Evaluation Order $5,168,000.00 $5,392,948.18] x $5,675,482.00| x $5,819,883.00 $5,903,780.00
TEN PERCENT (10%) OF THE  |TEN PERCENT (10%) OF THE  |TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE
Guarantee AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID
Western Surety Company Safeco Insurance Company of Fidelity and Deposit Company of Fidelity and Deposit Company of
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SUMMARY OF BIDS RECEIVED FOR

STATE OF CALIFORNIA

BID DATE: November 3, 2010 PUMPING PLANT CONTROL SYSTEMS REHABILITATION CALIFORNIA NATURAL RESOURCES AGENCY
TIME:  2:00 PM SUTTER BYPASS DEPARTMENT OF WATER RESOURCES
PLACE: Sacramento, California FLOOD CONTROL FACILITIES
SPEC.# 10-09 OPERATIONS AND MAINTENANCE
CONTR.#: C51415 SUTTER COUNTY
BY: Ted Kress CALIFORNIA
ENGINEER'S Cal Electro, Inc. BRCO Constructors, Inc.
ESTIMATE 5199 Airport Road P.O. Box 367
Redding, CA 96002 Loomis, CA 95650
No. Addendums: 4 (530) 223-5937 (916) 652-3868
Item Unit Unit Unit
No. Description Duantit Unit Price Total Price Total Price Total
1 Mobilization and Demobilization 1| JoB LUMP SUM $10,800.00 LUMP SUM $250,000.00 LUMP SUM|  $165,000.00
2 |Selective Demolition 1] Jos LUMP SUM|  $146,000.00 LUMP SUM $90,000.00 LUMP SUM| _ $47,000.00
3 Clearing and Grubbing 1| ACRE $7,160.00 $7,160.00 $4,000.00 $4,000.00 $8,500.00 $8,500.00
4 General Dewatering 1] Jos LUMP SUM|  $41,800.00 LUMP SUM $60,000.00 LUMP SUM| _ $33,000.00
5  [Excavation 555 Cv $27.00|  $14,985.00 $18.00 $9,990.00 $22.00|  $12,210.00
6 |Compacted Backfill 935 Cv $41.00|  $38,335.00 $25.00 $23,375.00 $38.00|  $35,530.00
7 |Pervious Backfil 62 Cv $101.00 $6,262.00 $30.00 $1,860.00 $82.00 $5,084.00
7a__ |3/4 Inch Crushed Rock 810] TON $35.00]  $28,350.00 $58.00 $46,980.00 $41.00]  $33,210.00
8 Rock Slope Protection 50| ¢y $113.00 $5,650.00 $200.00 $10,000.00 $135.00 $6,750.00
9  [Aggregate Base 60| TON $65.00 $3,900.00 $52.00 $3,120.00 $54.00 $3,240.00
10 |3 Foot Chain Link Fence 230 LF $51.00]  $11,730.00 $33.00 $7,590.00 $20.00 $4,600.00
11  |Seeding 2| ACRE $4,090.00 $8,180.00 $7,000.00 $14,000.00 $3,200.00 $6,400.00
12 |Silt Fence 210] LF $10.00 $2,100.00 $6.00 $1,260.00 $9.00 $1,890.00
13 |Rice Straw Muich 2| ACRE $3,040.00 $6,080.00 $2,500.00 $5,000.00 $3,200.00 $6,400.00
14 |Fiber Rolls 900] LF $3.00 $2,700.00 $4.00 $3,600.00 $5.00 $4,500.00
15 |Exclusion Fencing 3500] LF $11.50|  $40,250.00 $10.00 $35,000.00 $5.50|  $19,250.00
16 Concrete Reinforcing Steel 52000 LB $1.60 $83,200.00 $1.70 $88,400.00 $1.10 $57,200.00
17 Masonry Reinforcing Steel 9800 LB $1.00 $9,800.00 $1.70 $16,660.00 $1.00 $9,800.00
18  |Concrete 380 cv $805.00]  $305,900.00 $700.00| __$266,000.00 $760.00| _$288,800.00
19 |Slurry Backfil 48] Cv $323.00|  $15504.00 $380.00 $18,240.00 $300.00|  $14,400.00
20 |CMU Wall 3320] SF $32.50|  $107,900.00 $30.00 $99,600.00 $24.00  $79,680.00
21 |Level Sensors 1] Jos LUMP SUM|  $11,100.00 LUMP SUM $15,000.00 LUMP SUM| _ $11,000.00
22 Grounding Cable, Bare Copper, 500 kcmil, 19 Strand 6500 LF $19.00|  $123,500.00 $26.00 $169,000.00 $10.90 $70,850.00
23 Grounding Cable, Bare Copper, No. 4/0 AWG, 19 Strand 260 LF $9.60 $2,496.00 $10.00 $2,600.00 $5.00 $1,300.00
24 Grounding Cable, Bare Copper, No. 4 AWG, 7 Strand 300! LF $3.40 $1,020.00 $5.00 $1,500.00 $1.25 $375.00
25 Grounding Cable, Bare Copper, No. 8 AWG, 7 Strand 100 LF $2.50 $250.00 $4.00 $400.00 $0.55 $55.00
26 Grounding Cable, Bare Copper, Solid, No. 10 AWG 100 LF $2.40 $240.00 $3.00 $300.00 $0.40 $40.00
27 Grounding Cable, Bare Copper, Solid, No. 12 AWG 100 LF $2.20 $220.00 $2.00 $200.00 $0.35 $35.00
28 Welded Ground Connection 402 EA $110.00 $44,220.00 $90.00 $36,180.00 $58.00 $23,316.00
29 _ |Flush Grounding Plate 26| EA $230.00 $5,980.00 $250.00 $6,500.00 $110.00 $2,860.00
30 Bolted Ground Connection 109] EA $119.00 $12,971.00 $120.00 $13,080.00 $49.00 $5,341.00
31  |Cable Fitting 109 EA $168.00)  $18,312.00 $150.00 $16,350.00 $69.00 $7,521.00
32 |Conductive Grout 2700 CF $59.50|  $160,650.00 $50.00]  $135,000.00 $22.00  $59,400.00
33 _ |Ground Rod 90 EA $159.00|  $14,310.00 $200.00 $18,000.00 $46.00 $4,140.00
34 [Technical Personnel 250] Person $213.00]  $53,250.00 $175.00 $43,750.00 $204.00|  $51,000.00
35 Cable — No. 600 kemil, 1 Conductor Power Cable 1450 LF $36.50 $52,925.00 $29.00 $42,050.00 $28.00 $40,600.00
36 Cable — No. 500 kcmil, 1 Conductor Power Cable 1325 LF $31.00 $41,075.00 $26.00 $34,450.00 $18.00 $23,850.00
37 Cable — No. 350 kemil, 1 Conductor Power Cable 1000 LF $23.00 $23,000.00 $20.00 $20,000.00 $20.00 $20,000.00
38 Cable — No. 4/0 AWG, 1 Conductor Power Cable 75 LF $15.00 $1,125.00 $18.00 $1,350.00 $25.00 $1,875.00| x
39 Cable — No. 2/0 AWG, 1 Conductor Power Cable 375 LF $10.00 $3,750.00 $15.00 $5,625.00 $9.00 $3,375.00
40 Cable — No. 2 AWG, 1 Conductor Power Cable 100! LF $6.20 $620.00 $12.00 $1,200.00 $50.00 $5,000.00
41 Cable — No. 12 AWG, 1 Conductor Power Cable 1250] LF $3.00 $3,750.00 $2.00 $2,500.00 $2.00 $2,500.00
42 Cable — No. 12 AWG, 2 Conductor Control Cable 650 LF $3.30 $2,145.00 $6.00 $3,900.00 $2.00 $1,300.00
43 Cable — No. 14 AWG, 4 Conductor Control Cable 170 LF $3.30 $561.00 $5.00 $850.00 $2.00 $340.00
44 Cable — No. 14 AWG, 2 Conductor Control Cable 100 LF $3.10 $310.00 $4.00 $400.00 $3.00 $300.00
45 |Cable — Category 6 00| LF $7.20 $720.00 $3.00 $300.00 $2.50 $250.00
46 Insulated Wire for Lighting — No. 10 AWG, Solid Copper 100! LF $2.10 $210.00 $2.00 $200.00 $1.00 $100.00
47 Insulated Wire for Lighting — No. 12 AWG, Solid Copper 50 LF $1.80 $90.00 $2.00 $100.00 $1.00 $50.00
48 |Wiring Modifications 2| DAY $1,830.00 $3,660.00 $1,500.00 $3,000.00 $1,100.00 $2,200.00
29 o e e — pree . " . "
50 _ |Pullbox 1 JoB LUMP SUM|  $14,100.00 LUMP SUM $3,000.00 LUMP SUM $1,600.00
51 Junction Box with Cover Plates 1| JOB LUMP SUM $4,553.00 LUMP SUM $1,200.00 LUMP SUM $2,600.00
52 Conduit — 3/4 Inch Diameter Rigid Metal Conduit (RMC) 750 LF $11.00 $8,250.00 $15.00 $11,250.00 $11.00 $8,250.00
53 Conduit — 1-1/2 Inch Diameter Rigid Metal Conduit (RMC) 70 LF $14.50 $1,015.00 $25.00 $1,750.00 $20.00 $1,400.00
54 Conduit — 2-1/2 Inch Diameter Rigid Metal Conduit (RMC) 110! LF $22.50 $2,475.00 $32.00 $3,520.00 $34.00 $3,740.00
55 Conduit — 4 Inch Diameter Rigid Metal Conduit (RMC) 310 LF $42.50 $13,175.00 $60.00 $18,600.00 $73.00 $22,630.00
56 Conduit — 1-1/2 Inch PVC Schedule 80 225 LF $9.00 $2,025.00 $9.00 $2,025.00 $4.00 $900.00
57 Conduit — 2 Inch PVC Schedule 80 450! LF $11.00 $4,950.00 $12.00 $5,400.00 $7.50 $3,375.00
58 Conduit — 2-1/2 Inch PVC Schedule 80 200 LF $13.00 $2,600.00 $15.00 $3,000.00 $8.00 $1,600.00
59 o e R — pree $0.00 . .
60 Conduit — 4 Inch PVC Schedule 80 800 LF $25.50 $20,400.00 $28.00 $22,400.00 $28.00 $22,400.00
61 Conduit — 3/4 Inch Liquid-tight Flexible Metal Conduit (LFMC) 85 LF $10.00 $850.00 $35.00 $2,975.00 $50.00 $4,250.00
62 Conduit — 1-1/2 Inch Liquid-tight Flexible Metal Conduit 25 LF $24.00 $600.00 $50.00 $1,250.00 $145.00 $3,625.00
63 Conduit — 2-1/2 Inch Liquid-tight Flexible Metal Conduit 25 LF $38.00 $950.00 $72.00 $1,800.00 $600.00 $15,000.00
64 Conduit — 3/4 Inch Intermediate Metal Conduit (IMC) 1375 LF $10.00 $13,750.00 $14.00 $19,250.00 $11.00 $15,125.00
65  |Warning Tape 4000f LF $0.33 $1,320.00 $1.20 $4,800.00 $0.25 $1,000.00
66 |Wiring Devices 1 Jos LUMP SUM $4,200.00 LUMP SUM $5,000.00 LUMP SUM $5,500.00
66a _[Electrical Utility Services 1) Jos LUMP SUM|  $81,400.00 LUMP SUM| _ $340,000.00 LUMP SUM| _ $250,000.00
67 Diesel Engine Generator Set — Pumping Plant No. 1 1 EA $165,900.00 $165,900.00 $266,250.00 $266,250.00 $245,000.00 $245,000.00
68 Diesel Engine Generator Set — Pumping Plant No. 2 1 EA $330,600.00 $330,600.00 $357,000.00 $357,000.00 $390,000.00 $390,000.00
69 Diesel Engine Generator Set — Pumping Plant No. 3 1 EA $106,400.00 $106,400.00 $246,000.00 $246,000.00 $250,000.00 $250,000.00
70 Diesel Engine Generator Set — Weir Gate No. 2 1 EA $39,800.00 $39,800.00 $88,750.00 $88,750.00 $75,000.00 $75,000.00
71 |Nonsegregated 3 Phase Bus 15 LF $1,970.00|  $29,550.00 $3,000.00 $45,000.00 $3,800.00|  $57,000.00
72 Automatic Transfer Switch for Diesel Engine Generator Set - 1 EA $49,700.00 $49,700.00 $43,000.00 $43,000.00 $50,000.00 $50,000.00
Pumping Plant No. 1
73 Automatic Transfer Switch for Diesel Engine Generator Set - 1 EA $77,200.00 $77,200.00 $149,000.00 $149,000.00 $130,000.00 $130,000.00
Pumping Plant No. 2
74 Automatic Transfer Switch for Diesel Engine Generator Set - 1 EA $196,100.00| $196,100.00 $40,000.00 $40,000.00 $41,000.00 $41,000.00
Pumping Plant No. 3
75 Load Bank for Diesel Engine Generator Set - 1 EA $23,000.00 $23,000.00 $39,000.00 $39,000.00 $33,000.00 $33,000.00
Pumping Plant No. 1
76 Load Bank for Diesel Engine Generator Set - 1] EA $29,900.00 $29,900.00 $46,000.00 $46,000.00 $38,000.00 $38,000.00
Pumping Plant No. 2
7 Load Bank for Diesel Engine Generator Set - 1 EA $36,800.00 $36,800.00 $37,000.00 $37,000.00 $27,000.00 $27,000.00
Pumping Plant No. 3
78  [Metal-Enclosed Switchgear 1) Jos LUMP SUM| $1,299,400.00 LUMP SUM| _ $1,580,000.00 LUMP SUM| _ $800,000.00
79 Switchgear Tools, Accessories, and Spare Parts 1| JOB LUMP SUM $13,600.00 LUMP SUM $17,000.00 LUMP SUM $921,000.00
80  |Panelboard 1 Phase, 125 Vdc 4 EA $3,670.00]  $14,680.00 $500.00 $2,000.00 $15,750.00|  $63,000.00
81  [Panelboard 3 Phase, 208/120 Vac 3| EA $4,440.00]  $13,320.00 $700.00 $2,100.00 $25,000.00]  $75,000.00
82 |Lighting Fixture Type A 71 _EA $489.00 $3,423.00 $800.00 $5,600.00 $550.00 $3,850.00
83 |Lighting Fixture Type B 9 EA $489.00 $4,401.00 $900.00 $8,100.00 $400.00 $3,600.00
84 |Lighting Fixture Type C 3| EA $489.00 $1,467.00 $800.00 $2,400.00 $300.00 $900.00
85  |Communication System 1 Jos LUMP SUM|  $411,700.00 LUMP SUM| __$120,000.00 LUMP SUM| _$110,000.00
86  [SCADA System 1) Jos LUMP SUM|  $358,000.00 LUMP SUM| _ $470,000.00 LUMP SUM| _ $800,000.00
87 Prefabricated Control Buildings — Pumping Plant No. 1 1| JOB LUMP SUM $82,400.00 LUMP SUM $190,000.00 LUMP SUM $275,000.00
88 Prefabricated Control Buildings — Pumping Plant No. 2 1| JOB LUMP SUM|  $127,700.00 LUMP SUM $210,000.00 LUMP SUM $275,000.00
89 Prefabricated Control Buildings — Pumping Plant No. 3 1 JOB LUMP SUM $82,400.00 LUMP SUM $187,000.00 LUMP SUM $275,000.00
90  |Training Programs 5| DAY $2,980.00|  $14,900.00 $5,000.00 $25,000.00 $15,000.00|  $75,000.00
Total $6,251,880.00 $6,557,762.00
DVBE Incentive $0.00 $0.00
Adjusted Total for Bid Evaluation Order $5,168,000.00 $6,251,880.00| x $6,557,762.00| x
TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE
Guarantee AMOUNT BID AMOUNT BID
Travelers Casualty and Surety Travelers Casualty and Surety
Surety Company of America Company of America
Comments X Denotes corrected figure
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